

ADDENDUM NO.1

DPW Administration Building Electrical Service
Project No. 18DPW09
Ayer DPW
March 8, 2018

This addendum amends and/or supplements the bid documents as indicated below. Only these items alter the Bid Documents; any verbal discussions or responses are hereby declared null and void.

Sealed Bids for the General Contract will be received from Contractors for the DPW Administration Building Electrical Service Project No. 18DPW09 at the Ayer DPW Office, 25 Brook Street, Ayer, MA 01432 until 2:00 PM on Wednesday, March 14, 2018 and at that time and place bids will be publicly opened and read aloud.

Bidder shall acknowledge receipt of this addendum on the Form for General Bid.

SPECIFICATIONS

1. Part 1 General Bid Information, 1.1 Introduction - Delete the first paragraph and replace as follows:
The Town of Ayer (hereinafter referred to as the "Town"), acting through its Department of Public Works, invites qualified bidders to submit sealed bids to furnish all materials and perform all labor necessary for the installation of approximately 230 feet of underground electric service from the Ayer Wastewater Pumping Station to the DPW Administration Building, currently under construction. Work also includes installation of a new circuit breaker and transformer in the pumping station. Ayer DPW will do all excavation, backfill and restoration.
2. Part 1 General Bid Information, 1.5 Bid Deposit – Delete the first sentence. There is no bid deposit required.
3. Part 2 Scope of Work –Delete the last sentence in the first paragraph and replace it with the following:
The scope of this work includes installation of the installation of a new circuit breaker and transformer in the Ayer Wastewater Pumping Station, installation of approximately 230 feet of underground electric service from the pumping station to the DPW Administration Building, currently under construction. Triumph Modular will install the conduit to 5 feet outside of the modular building. The contractor will pull the wire to the panel but no make any connections in the panel. The Ayer DPW will do all excavation, backfill and restoration.
4. Part 2 Scope of Work – In the fifth paragraph, change *mid-May* to *mid-April*.